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PART 2 - CONSTRUCTION MATERIALS 
All as provided in Part 2 of the Standard Specifications for Public Works Construction except 

as otherwise provided hereinafter. 

SECTION 201 – CONCRETE, MORTAR, AND RELATED MATERIALS 

201-1 PORTLAND CEMENT CONCRETE 

201-1.1.1 General. 
Insert the following as the second paragraph: 

Contractor shall furnish the Engineer a copy of the mix design to be used and with legible 
certified weight-master’s certificate for each load of PCC delivered to the work site.  Portland 
Cement concrete delivered to the site having a water content and/or slump greater than that 
specified in the mix design shall be rejected and removed from the Work site. 

201-1.4.4 Hand Mixing. 
Insert the following after the first sentence: 

Hand mixing concrete shall not be allowed except by prior permission from the Engineer.  
Prepackaged unmixed concrete shall not be allowed except by prior permission from the 
Engineer. 

201-2 REINFORCEMENT FOR CONCRETE. 

201-2.2 Steel Reinforcement. 

201-2.2.1 Reinforcing Steel. 
Replace the first sentence in the first paragraph with the following: 

Unless otherwise specified, reinforcing steel, except longitudinal steel shall be Grade 60 billet 
steel conforming to ASTM A615. 

201-4 CONCRETE CURING MATERIALS. 

201-4.1.1 General. 
Replace the first sentence in the fourth paragraph with the following: 

Unless otherwise shown on the Plans, Type 2, white pigmented curing compound shall be 
applied to all finish concrete work immediately after the finishing work has been completed. 

SECTION - 206 MISCELLANEOUS METAL ITEMS 
Add the following subsection: 

206-7 STEEL PLATE COVERS. 

206-7.1 General. 
Steel plate covers shall conform to Table 206-7.1 (A) and to City of Corona Standard Plan No. 

151. 

TABLE 206-7.1 (A) 

Trench Width1 Minimum Plate Thickness 

10 inches (25 cm) ½ inch (13 mm) 

1 foot-11 inches (58 cm) ¾ inch (19 mm) 

2 foot-7 inches (80 cm) 7/8 inch (22 mm) 

3 foot-5 inches (104 cm) 1 inch (25 mm) 

5 foot-3 inches (160 cm) 1 ¼ inch (32 mm) 

1. For spans greater than 5 feet - 3 inches (160 cm), a structural design by a Registered Structural 
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or Civil Engineer shall be submitted and approved in accordance with 2-5.3.  The steel plate 
covers shall be designed to withstand an HS20-44 AASHTO Bridge Loading or as specified on 
the Plans. 

Steel plates shall have a surface that is roughened, taped, coated or otherwise modified to 
provide the non-skid surface shown on the Plans or specified in the Special Provisions. 

SECTION 214 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND 
PAVEMENT MARKERS 

214-4 PAINT FOR STRIPING AND MARKINGS. 

214-4.1 General. 
Insert the following after the last paragraph: 

All striping and pavement marking shall be thermoplastic ALKYD BINDER unless specified 
otherwise on the Plans.  Paint, when approved in lieu of thermoplastic material, for traffic striping 
and pavement markings shall be manufactured by Bauer Coatings Chemicals Division or 
approved equal.  Colors shall be white (1039 A9), yellow (1040 A9), or black (11 A9), as required 
and shall be approved by the Engineer prior to application. 

214-6 PAVEMENT MARKERS. 

214-6.4 Retroreflective Pavement Markers. 

214-6.4.1 General. 
Replace the last sentence of the first paragraph with the following: 

The exterior surface of the shell shall be smooth and contain 1 or 2 methyl methacrylate 
prismatic faces of the color shown on the Plans. 

214-7 ADHESIVES FOR PAVEMENT MARKERS. 

214-7.1 General. 
Replace the last sentence of the first paragraph with the following: 

The type of adhesive to be applied shall be as specified in the Special Provisions. 

214-7.2 Epoxy Adhesives. 

214-7.2.1 General. 
Replace the first sentence with the following: 

Epoxy adhesive shall be rapid-set. 
Add the entire following Section: 

PART 3 – CONSTRUCTION METHODS 
All as provided in Part 3 of the Standard Specifications for Public Works Construction except 

as otherwise provided hereinafter. 

SECTION 300 – EARTHWORK 

300-1 CLEARING AND GRUBBING. 

300-1.1 General. 
Insert the following after the second paragraph: 

Clearing and Grubbing shall also include but not be limited to: 
 Removing any existing plant material (including roots), rocks, concrete, boulders, asphalt, 

and any other trash or debris to a depth of 12 inches below top of curb elevations. 
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 Protection of all existing improvements within the Project area, including all materials, 
temporary fencing, and labor required to protect existing improvements. 

Removal shall be disposed of in a legally acceptable manner outside of right-of-way.  All green 
waste material shall be disposed of at a recycling center.  Contractor shall provide weight tickets 
as evidence of disposal of all green waste. 

300-1.4 Payment. 
Replace the first sentence with the following: 

Payment for “CLEARING AND GRUBBING” shall be at the lump sum Bid price and shall 
include full compensation for subgrade preparation, material, placement, removal, labor, tools, 
equipment, and incidental necessary to do the work involved thereof, complete, in place and 
accepted. 

SECTION 303 – CONCRETE AND MASONRY CONSTRUCTION 

303-5 CONCRETE CURBS, WALKS, GUTTERS, CROSS GUTTERS, ALLEY 
INTERSECTIONS, ACCESS RAMPS AND DRIVEWAYS. 

303-5.1.1 General. 
Replace the second paragraph with the following: 

PCC curbs and gutters shall be constructed in accordance with Standard Plan 135, 136, 137, 
and/or 138, in place with the exception that expansion joints shall not be at more than 20-foot 
intervals and weakened plane joints shall be at 10-foot intervals.  PCC curbs and gutters, 
sidewalks, cross gutters, driveways and access ramp work shall satisfy the following as 
applicable: 

 Formwork shall be approved by the Engineer before placing PCC. 

 Expansion joint material shall be pre-molded asphalt expansion joint filler and shall 
penetrate and be continuously one piece through the curb and gutter. 

 Shapes and sizes of PCC curbs and gutters shall be as indicated on the drawings and the 
concrete shall be placed in such a manner as to prevent distortion of the forms and shall 
be vibrated as required to ensure an acceptable product. 

 As soon as the concrete will allow, Contractor shall strip the forms and trowel smooth the 
curb face and top.  Contractor shall tool the edges of expansion joints with an approved 
½-inch-edging tool. 

 The completed curb and gutter shall be protected from damage until accepted. 

 Where any curb and gutter requires repair before acceptance, the repair shall be made by 
removing and replacing the entire curb and gutter between joints and not by refinishing 
the damaged portion. 

303-5.5.3 Walk. 
Insert the following before the first paragraph: 

Sidewalks/bus stop landing area shall be constructed in conformance with the Standard Plan 
142. 

Exterior walkways and flatwork shall be directly supported on 90% compacted, on-site silty 
sandy soil.  Subgrade soils underlying in slab areas shall be maintained in a moist condition until 
just prior to the placing of concrete slabs. 

The sidewalk surface shall not vary more than 0.02 feet from a 10-foot straightedge except at 
grade changes.  The finished surface shall be free of humps, sags, blemishes, or other 
irregularities.  All sidewalks shall be a minimum of 4 inches thick except at the driveways where 
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the sidewalks shall be a minimum of 6 inches thick for single family residential areas and 8 inches 
thick for all other areas. 

303-5.5.4 Gutter. 
Insert the following as the first sentence of the first paragraph: 

Cross gutters and spandrels shall be constructed in accordance with the Standard Plan 145.  
Prior to acceptance of the valley gutter constructed by the Contractor, a flow test shall be 
conducted by the Contractor in the presence of the Engineer.  Any new work found to be defective 
shall be repaired or replaced by the Contractor in accordance with 303-5.7. 

303-5.5.5 Alley Intersections, Access Ramps, and Driveways. 
Delete “access ramps” from the first paragraph and add the following as the second paragraph: 

Curb ramp shall be constructed per design drawings and shall also conform to Standard Plan 
146 or 147.  Curb face depressions shall conform to the details of the Plans, ADA and Title 24, 
these Specifications or whichever is the most stringent or as directed by the Engineer. 
Measurement for this item shall be from the beginning of the curb return to the end of curb return. 

303-5.9 Measurement and Payment. 
Insert the following as the first sentence: 

Payment for concrete curb and gutter, retaining curb, sidewalk/bus stop landing area, 
driveways, pedestrian access ramps (including detectable warning surface, curbs, and retaining 
curbs), detectable warning surface installed on existing access ramps, cold milling existing gutter 
lips shall be at the Contract Unit Price shown on the Bid and shall include full compensation for 
subgrade preparation, base material, placement, materials, all labor, tools, equipment and 
incidentals necessary to do all of the work involved thereof, complete in place and accepted.   

SECTION 304 – METAL FABRICATION AND CONSTRUCTION 
Insert the following section: 

304-1.4 STEEL STRUCTURES. 
replace the last sentence with the Following:  
Members shall be painted, powder coated or galvanized as shown on the Plans. 

304-1.4.1 Bus Shelter Structure/Benches Removal, Relocation and Installation. 
The bus shelter structure will require to be removed from its current location on Fullerton 

Avenue south of Magnolia Avenue and to be transported to and installed at bus stop located near 
the northwest corner of the Magnolia Avenue and Fullerton Avenue (refer to Plan 1-A for locations 
details). The work to remove, relocate, and install the bus shelter and its two benches, is the sole 
responsibility of Contractor. The shelter and its two (2) benches removal includes removing the 
anchors securing the shelter and its two benches and then cut and/or grind all remaining anchors 
as to be leveled with PCC pad’s surface.  Contractor will be responsible for loading (from its 
current location), transporting to new location, and unloading the shelter and its two (2) benches 
at the proposed location near the northwest corner of the Magnolia Avenue and Fullerton Avenue 
bus stop; in addition, Contractor will be responsible to install and secure the shelter and benches 
with concrete anchors per Plan 1-A (Sheet 2 of 6) and per Appendix “F-1”. 

304-1.4.2 Bus Stop Post/Signs/Kiosk/Trash Receptacle Relocation and Installation. 
Bus stop post, signs, kiosk, and trash receptacle shall be installed as specified in the Plans 

and Appendix “E”. Installation of bus stop post/signage/kiosk/trash receptacle could require a new 
sign-post and additional or replacement hardware; these items shall be supplied by the 
Contractor. If required, City will provide Corona Cruiser signs and kiosk (notify Project Engineer). 
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304-1.4.3 Fiberglass/PCC Bus Stop Bench Relocation 
The fiberglass/PCC bus stop bench will require to be removed from its current location near 

the northwest corner of Magnolia Avenue and Fullerton Avenue and to be transported and 
installed at the bus stop located near the southwest corner of the 6th Street and Vicentia Avenue 
(refer to Plan 1-A for locations details). The work to remove, relocate, and install the bus stop 
fiberglass/PCC bench, is the sole responsibility of Contractor. The fiberglass/PCC bench removal 
includes removing the bench and Contractor will be responsible for loading (from its current 
location), transporting to new location, and unloading and placing the bench at the bus stop 
located near the southwest corner of 6th Street and Vicentia Avenue, refer to Sheet 6 of 6 of the 
Plans for locations. 

304-2.1.4 Measurement and Payment. 
Replace the first paragraph with the following: 
 
Labor, materials, tools, equipment and incidentals necessary for removing, relocating, and 

installing the bus shelter and its two (2) benches and fiberglass/PCC bench, relocation and 
installation of bus stop post/signs/ kiosk/trash receptacle work shall be considered as included in 
the various Contract bid item prices and shall include full compensation necessary to complete 
all work involved thereof in place and no additional compensation shall be allowed therefore. 

Bus Shelter Structure/Benches Removal, Relocation and Installation (includes the removal 
and reinstallation of two benches), Bus Stop Post/Signs/Kiosk/Trash Receptacle Relocation and 
Installation, Fiberglass/PCC Bus Stop Bench Relocation, will be measured and paid by the 
Contract Bid Item.  Contractor will provide all necessary concrete anchors to install the shelter 
and its two benches. Labor, materials, tools, equipment and incidentals necessary for removing, 
relocating and installing the shelter, its benches shall be included in the Contract Bid Items as full 
compensation necessary to complete all of the work involved thereof in place and no additional 
compensation shall be allowed therefore.  

 
Insert the following sections: 

SECTION 308 – IRRIGATION SYSTEM INSTALLATION. 

308-5.1 GENERAL. 
Replace the first paragraph with the following: 
 
Contractor shall furnish all necessary materials, labor, and equipment required to complete 

the work of removing interfering portions of the irrigation system; repairing and installing new 
portions of irrigation system to connect to existing water services and make any necessary 
changes to existing irrigation of remaining vegetation and not spray water or bus stop pad. 

 

308-5.1 GENERAL. 
Add the following after the first sentence: 
 
The Lump sum or unit price shown in the Bid shall include full compensation to complete  
Removals, complete installation of in-kind irrigations components and maintain the 

landscaping and irrigation work shown on the Plans and in the Specifications, including all 
materials, labor, equipment, samples, testing, manuals, and guarantees.  

 
Add the following at the end of the section: 
 
The City of Corona has set up very specific criteria in which to evaluate the performance of 

the Contractor on a weekly basis. If performance by the Contractor is deficient the City reserves 
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right to subtract cost from the monthly billing and/or hire another contractor to provide the service 
and deduct the expense from the contract retention. Since it is difficult to quantify and assess the 
value to every aspect of the work, the City shall implement a standard $100 cost per incident. The 
following describes deficiencies: 

a) Lack of compliance to specifications (i.e., failure to adequately mow, edge, litter 

pick-up sweep/rake, weed, prune, remove dead plant material, etc.). 

b) Failure to provide specific reports or to falsify reports. 

c) Failure to supply adequate equipment, labor or supervision. 

d) Failure to repair irrigation deficiencies in the allotted time frame. 

e) Failure to comply with schedules. Variances may be approved by request. Delays 

in part to acquisition or adverse weather conditions will be taken into consideration. 

SECTION 313 – TEMPORARY TRAFFIC CONTROL 

313-1 GENERAL. 

313-1.1 General. 
Contractor shall install and maintain all required traffic control devices, provide flaggers 

throughout the Work area as shown in the WATCH, TCP, or as specified in these Special 
Provisions and promptly remove the traffic control devices when they are no longer required.  The 
Work area shall include the Work site and the areas required for advance signing and transitions 
to and from the traffic control zone.  Unless otherwise provided in these Special Provisions, traffic 
shall be permitted to pass through the Work area in conformance with the WATCH, or TCP.  
Unless otherwise specified in the WATCH, TCP, or these Special Provisions, the Work shall be 
performed in half the roadway at one time.  One half shall be kept open and unobstructed until 
the opposite side is ready for use.  If one-half a street is being improved, the other half shall be 
conditioned and maintained as a detour. 

Contractor engaged in setting up or removal of traffic control zones shall be properly licensed.  
All personnel engaged in setting up or removal of traffic control zones, including flaggers shall be 
properly trained. 

Traffic control activities and milestones shall be shown as activities on the Contractor’s 
construction schedule in conformance with 6-1. 

Whenever the term “hours of darkness” is used in the Specifications, it shall be deemed to 
mean the hours of darkness as defined in Division 1, Section 280, of the California Vehicle Code. 

Contractor shall patrol and monitor the Work site to ensure that all traffic control devices are 
in place and operating at all times.  Any traffic control devices that are displaced or not in an 
upright position shall be replaced or restored to their original location in an upright position by the 
Contractor.  The Contractor shall ensure that all traffic control devices are repaired, replaced, and 
cleaned as necessary to preserve their appearance and visibility.  Traffic control devices that are 
damaged from any cause during the progress of the Work shall be repaired, including painting if 
necessary, or replaced by the Contractor at the Contractor’s expense. 

Any action on the part of the Engineer in directing the Contractor’s attention to any inadequacy 
of the required devices and services or any action of the Agency to alleviate the Contractor’s 
inadequacies shall not relieve the Contractor from its responsibility for public safety or abrogate 
its obligation to provide and maintain the traffic control devices and services.  If the Contractor 
fails to provide and maintain these devices and services and the Agency is required to alleviate 
said condition, the total charges of labor, equipment and materials including overhead and 
transportation, accrued by the Agency for such work will be deducted from any monies due or 
that may become due to the Contractor. 
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313-1.2 Vehicular Traffic. 
Grading operations, pavement milling, roadway excavation and fill construction shall be 

conducted by the Contractor in a manner to provide a reasonably satisfactory surface for traffic.  
When rough grading is completed, the roadbed surface shall be brought to a smooth, even 
condition satisfactory for traffic. 

Pavement disruptions 1½ inch or greater shall have a beveled edge of 4 horizontal to 1 
vertical. 

313-1.3 Pedestrian Traffic. 
Safe and adequate pedestrian zones and public transportation stops, as well as pedestrian 

crossings of the Work site at intervals not exceeding 300 feet shall be maintained unless otherwise 
approved by the Engineer.  When sidewalks are closed an alternate walkway shall be provided.  
Pedestrians shall not be directed into direct conflict with vehicles operating within the Work site 
or other traffic.  Where it is necessary to divert pedestrians into the parking lane or a street, 
barricading or temporary barriers conforming to 215-5.6 or 215-5.7 as specified in these Special 
Provisions shall be provided to separate the pedestrian walkway from the adjacent traffic lane. 

If required by the Work, the Contractor shall close only one crosswalk at a time at intersections 
having 4 crosswalks.  If the Work requires closure of 2 or more crosswalks at an intersection, the 
Contractor shall obtain approval from the Agency before implementation of the closure.  Agency 
approval shall be obtained before closing any crosswalks at intersections having fewer than four 
crosswalks.  The request for approval to close cross walks shall be submitted to the Engineer per 
2-5.3.  Pavement surface disruptions in areas subject to pedestrian traffic of ½-inch or greater 
shall have a beveled edge of 12 horizontal to 1 vertical in conformance with ADA. 

All traffic control devices and zones shall conform to ADA requirements.  Walkways in Work 
sites shall be maintained at least 4 feet in width.  Obstructions within walkways shall be illuminated 
during hours of darkness.  Minimum vertical clearance to any obstruction within the walkway shall 
be 7 feet. 

313-1.4 Bicycle Traffic. 
When performing Work in any street or sidewalk attention shall be directed to the probability 

of encountering bicycle traffic.  Roadways adjacent to Work sites particularly shoulders, parking 
or bike lanes, or routes shall be kept free of obstructions or other hazards to bicyclists. 

When performing Work on a street with a designated bike lane or route special attention needs 
to be given to bicyclists.  Pavement surface disruptions in marked bike lanes or routes of 1/2 inch 
or more shall have a beveled edge of 8 horizontal to 1 vertical.  In addition signs indicating the 
condition of the surface of the pavement shall be posted in accordance with the TCP or WATCH.  
If the pavement surface disruptions are not beveled and signs posted, the bicycle lane or route 
shall be closed. 

When a bicycle lane or route is closed, signing shall be installed to terminate the bike lane or 
route and advise motorist and bicyclists that the previously separated bicycle traffic will be in the 
vehicular traveled way.  Barricades used at the terminus or the closure shall be closely spaced to 
prevent physical passage by bicyclists into the closed bicycle lane or route.  Warning tape may 
be used to close the gap between barricades to keep bicyclists out of the closed bicycle lane or 
route. 

313-1.5 Work in the Vicinity of Railroads. 
When a street-rail grade crossing exists within or in the vicinity of the Work site, work area 

traffic control shall be as shown on the TCP or WATCH and as specified in these Special 
Provisions.  In no case shall lane restrictions, flagging or other operations be performed in a 
manner that would cause traffic to stop on the railroad tracks.  Whenever the Work causes traffic 
to backup across an active railroad track, a flagger shall be provided. 

313-1.6 Safety in Traffic. 
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Contractor’s attention is directed to the importance of safety when working in proximity to 
traffic.  The Contractor shall take all precautions and establish such traffic control as is necessary 
to properly provide for the safety of all personnel and equipment on the Work site.  Contractor 
shall comply with all the requirements of OSHA and CAL/OSHA. 

Unusual conditions may arise on the Work which will require that immediate and unusual 
provisions be made to protect the public from danger or loss or damage to life and property, due 
directly or indirectly to the prosecution of the Work, and it is part of the service required of the 
Contractor to make such provisions and to furnish such protection. 

Contractor shall use such foresight and shall take such steps and precautions as his 
operations make necessary to protect the public from danger or damage, or loss of life or property, 
which would result from the interruption or contamination of public water supply, irrigation, or other 
public service or from the failure of partly completed work. 

Whenever, in the opinion of the Engineer, an emergency exists against which the Contractor 
has not taken sufficient precaution for the safety of the public or the protection of utilities or of 
adjacent structures or property which may be injured by process of construction on account of 
such neglect; and whenever, in the opinion of the Engineer, immediate action shall be considered 
necessary in order to protect public or private personnel or property interests, or prevent likely 
loss of human life or damage on account of the operations under the Contract, then and in that 
event the City may provide suitable protection to said interest by causing such work to be done 
and material to be furnished as, in the opinion of the Engineer, may seem reasonable and 
necessary. 

The cost and expense of said labor and material together with the cost and expense of such 
repairs as may be deemed necessary shall be borne by the Contractor, and if the Contractor does 
not pay said cost and expense upon presentation of bills therefor, duly certified by the Engineer, 
then said cost and expense will be paid by the City and shall thereafter be deducted from any 
amounts due, or which may become due to said Contractor.  Failure of the City, however, to take 
such precautionary measure shall not relieve the Contractor of full responsibility for public safety. 

The foregoing provisions are in addition to and not in limitation of any other rights or remedies 
available to the City. 

313-2 TRAFFIC LANES AND CLEARANCES. 

313-2.1 General. 
Traffic lanes and clearances shall be as shown on the TCP, WATCH, or as specified in these 

Special Provisions.  However, the Contractor shall provide and maintain minimum traffic lanes as 
specified in 314.  Unless otherwise approved by the Engineer, when only one lane is provided in 
each direction, wider lanes shall be provided to separate opposing traffic and to accommodate 
turning movements.  A minimum 18-foot lane shall be provided if parking is allowed. 

Clearances to obstructions shall be as follows: 
 2 feet from vertical obstructions such as curbs, guardrails or temporary barriers. 

 10 feet from the edge of the traveled way to fixed objects, (utility poles, street lights, traffic 
signals poles, trees, large sign supports, etc.) unprotected by barriers.  When the minimum 
clearance to fixed objects cannot be provided, temporary barriers shall be placed to 
protect the fixed object.  On low speed local streets, and at the Contractor’s option, 
temporary AC curb may be used in lieu of temporary barriers. 

 5 feet from any excavation or drop off of 2 inches or greater to allow placement of 
temporary barriers to keep traffic out of the Work site and minimize traffic surcharge on 
the excavation.  When the 5-foot clearance to an excavation or drop off cannot be 
maintained, temporary barriers shall be placed to separate vehicles and bicycles from the 
excavation or drop off. 
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Bicycle Lanes shall have a clear width of not less than 5 feet.  Any Bicycle Lane less than 5 
feet wide shall be closed.  If the Work site is in a Bike Path and requires the Bike Path be closed, 
a detour Bike Path, Lane or Route, with appropriate signage, shall be provided. 

If the Engineer determines that it is necessary to decrease the minimum distances specified 
herein to allow for the prosecution of the Work, the Contractor shall provide all protective devices 
required by the Engineer to adequately protect the public and/or its workers. 

313-3 TEMPORARY STRIPING AND PAVEMENT MARKINGS. 
Temporary striping/markings shall be as shown per WATCH or on TCP and as specified in 

these Special Provisions.  Removal shall conform to 314-2 and these Special Provisions.  
Immediately following the removal of temporary striping and pavement markings, the Contractor 
shall remove all residue from the pavement surface by power sweeping and thoroughly cleaning 
the area.  Removal and cleaning shall be completed before relocation of new striping is started. 

313-3.1 Payment. 
Full compensation for the installation and removal of temporary traffic striping and pavement 

markings, shall be considered as included in the Contract Unit price Bid for the appropriate item(s) 
bid for “Traffic Control”. 

313-4 FLAGGERS. 

313-4.1 General. 
The flagger’s sole duties shall consist of directing the movement of public traffic through or 

around the Work site.  Personnel selected to be flaggers shall be trained in the fundamental of 
flagging traffic before they are assigned to that responsibility.  Flaggers shall also be properly 
equipped with an 18-inch x 18-inch Stop/Slow sign paddle.  When used at night, the sign paddle 
shall be retroreflective.  Under emergency conditions the flagger may use a flashlight and hand 
signals to direct traffic. 

A W20-1 sign and a symbol sign of a flagger (W20-7a) shall be placed as far ahead of the 
flagger as practical.  For high speed situations a “Prepare to Stop” (W3-4) sign should also be 
used.  Flaggers shall be located such that approaching traffic will have sufficient distance to stop 
at the intended stopping point.  From sunset to sunrise flagger stations shall be illuminated such 
that the flagger will be clearly visible to approaching traffic. 

Flaggers shall be provided with high visibility clothing.  Flaggers shall wear fluorescent orange 
or fluorescent strong yellow-green colored warning garments such as vests, jackets, or shirts.  
Rainwear, when worn, shall be orange, strong yellow-green, or yellow.  During hours of darkness, 
flaggers shall be outfitted with garments of retroreflective material that shall be visible at a 
minimum distance of 1,000 feet. 

Retroreflective material added to the clothing shall have a minimum of one horizontal stripe 
around the torso.  White outer garments with retroreflective material may be worn during the hours 
of darkness in lieu of colored vest, jackets and/or shirts. 

313-4.2 Payment. 
The cost of furnishing flaggers, including transporting flaggers to provide for passage of traffic 

through the Work site shall be considered as included in the lump sum Bid and no additional 
compensation shall be allowed therefor.  Payment will be prorated on a monthly basis over the 
duration of the Contract or until all flagging operations are complete.  
: 

PART 6 – TEMPORARY TRAFFIC CONTROL  

SECTION 600 – ACCESS  

600-1 GENERAL 
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Add the following after the first sentence: 

 The Contractor shall provide continuous, unobstructed access for all existing access roads, 
paved or unpaved, within and through the Work site unless otherwise specified by the Engineer. 
Existing access roads may be rerouted to avoid construction activities, where needed, upon 
approval of the Engineer. 

600-2 VEHICULAR ACCESS 
Add the following after the first paragraph: 

Adequate traffic control devices shall be placed to direct traffic entering or exiting driveways 
to the correct travel lanes. 

The Contractor shall cooperate with the various parties involved in the delivery of mail and the 
collection and removal of trash and garbage to maintain existing schedules for these services.  If 
necessary, the Contractor may move residential trash cans to locations accessible for collection 
and then return the trash cans to the original place of residence to be picked by the resident.  
Residents shall be responsible for marking trash cans with their home address. 

Roadway excavation and fill construction shall be conducted by the Contractor in a manner 
to provide a reasonable satisfactory surface for traffic.  Unless otherwise authorized, work shall 
be performed in only-half the roadway at one time.  One half shall be kept open and unobstructed 
until the opposite side is ready for use.  If only one-half a street is being improved, the other half 
shall be conditioned and maintained as a detour.   

Whenever the Contractor's operations temporarily require one-way traffic or create a condition 
not accepted by the Engineer, the Contractor shall provide and station competent flaggers whose 
sole duties shall consist of directing the movement of traffic through or around the Work. 
Insert the following subsections: 

600-2.1 Informational Project Sign.   
The Contractor shall furnish and install Informational Project Signs per Bid schedule 

constructed on 4-foot by 8-foot plywood or metal and posted within the parkway adjacent to the 
street.  Signs shall be mounted on two posts at least 7 feet above the pedestrian travel way.  Signs 
and sign posts shall be located within the public right-of-way and may not hinder or obstruct 
driver’s line of sight.  Placement shall not violate or compromise current ADA access 
requirements.  The wording and size of the letters shall be approved by the Engineer prior to 
fabrication.  Placement shall be approved by the Engineer prior to installation.  Refer to Standard 
Plan 522 and sample provided in Appendix B. 

Informational Project Signs shall be posted at least 3 Days prior to start of construction and 
remain posted until the final job walk is completed.  The signs shall then be removed and properly 
disposed.  Contractor shall be responsible for the maintenance of these signs until removed.  Full 
compensation for the informational project signs, including construction, deployment, 
maintenance, removal, and furnishing of all necessary labor, equipment, materials, and all other 
related costs shall be considered as included in the Lump Sum Bid Price for “Informational Project 
Sign.”  Payment for the Informational Project Signs shall be paid under the Contract Lump Sum 
Price at 90% for the completed installation of the signs and 10% for the removal and disposal of 
the signs upon completion of the Work. 

600-2.2 Public Notification.   
The Contractor shall prepare public notification fliers in English and Spanish per Bid schedule.  

Fliers shall notify residents and businesses of the Work and include information describing the 
Work, how it may affect them and contact information of City and Contractor personnel 
responsible for the Work. The Engineer will provide the contact information for the City to be 
included on the flier at the pre-construction meeting.  Contractor shall submit draft versions of the 
Rider Alert in English and Spanish to the Engineer for review and approval at least 72 hours prior 
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to starting the Work.  Contractor shall distribute up to 100 fliers per bus stop and up to a 200-foot 
radius centered at the bus stop with construction Work as appropriate to provide advance 
notification of the Work to residents and businesses adjacent to or affected by the Work.  Refer 
to sample provided in Appendix A.  

Full compensation for the public notification shall include all necessary labor, equipment, 
materials, and all other related costs for preparation, copying, and distribution shall be considered 
as included in the Lump Sum Price Bid for “Public Notification.”   

600-3 PEDESTRIAN ACCESS 
Add the following before the first paragraph: 

Alternative routes for the pedestrians and bicyclists along the Project site shall be clearly 
marked and safety of those that utilize the path shall be considered at all times.  This includes the 
use of proper lighting (where appropriate), fencing/shielding, proper storage of equipment and 
construction supplies, covering loose piles of soil, silt, clay, sand debris, or other earthen material 
so as to eliminate any discharge onto the existing pathway or temporary pathway, and 
immediately hosing down/cleaning such areas of the existing pathway or temporary pathway that 
have been affected by construction debris or sedimentation from the Project. 

SECTION 601- WORK AREA TRAFFIC CONTROL 

601-1 GENERAL 

601-2 TRAFFIC CONTROL PLAN (TCP). 
Add the following after the last paragraph:  

The Contractor shall provide traffic control and shall submit a traffic control plan and schedule 
for approval by the City when required by the scope of construction.  Key traffic control schedule 
activities and milestones shall be included in the Contractor’s construction schedule as specified 
in 6-1.   

In general, when re-striping or when construction affecting an existing roadway is necessary, 
a traffic control plan is required. A traffic control plan will also be required under the following 
conditions: 

 Work within the roadways of: 

o Magnolia Avenue and Fullerton Avenue between 9:00 AM and 2:00PM 

▪ Project Location/Plan 1-A 

o Fullerton Avenue south of Magnolia Avenue between 9:00 AM and 2:00PM 

▪ Project Location/Plan 1-B 

 When traffic is to be diverted to the left of a double yellow centerline for overnight 
construction, unless otherwise directed by the Engineer. 

 When the Work area is an intersection or adjacent thereto and requires a transition through 
the intersection. 

 When a traffic lane is obstructed for more than three consecutive nights, unless otherwise 
approved by the Engineer. 

 When traffic volumes dictate that the minimum number of traffic lanes cannot be 
maintained with the existing channelization. 

 In other unusual situations where traffic and physical conditions such as speed, restricted 
visibility, grade, or alignment require special treatment. 

 When directed by the Agency or required by the Special Provisions. 
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The requirements set forth in the current CA MUTCD Part 6 Temporary Traffic Controls shall 
govern the design of the proposed traffic control. Traffic control plans shall be prepared and 
stamped by a Civil or Traffic Engineer registered by the State of California. 

The traffic control plan shall be drawn to a 1” = 40’ scale on common size sheets, either 8 ½” 
x 11”, 8 ½” x 14”, 11” x 17”, or standard 24” x 36’’ plan sheets as dictated by the length of the 
Project. The total length of the Project shall be shown including the advance signing and striping 
transitions in advance of the Work area; and existing striping, signing and raised medians, if any. 
The sheets shall display the Project name (CORONA CRUISER SHELTER BATTERY AND 
LIGHTING IMPROVEMENTS); phase identification; name of firm preparing the plan; plan; name 
and stamp of the Civil or Traffic Engineer; approval block for the Agency or Agencies involved; 
north arrow; sheet number; and number of sheets comprising the traffic control plans. General 
notes and symbol definitions shall be included when required. Adequate dimensioning shall be 
provided to allow for Agency checking and proper field installation. 

Simple daytime lane closures may be installed in accordance with the CA MUTCD Part 6 
Temporary Traffic Controls without a plan submittal when approved by the City. However, a traffic 
control sketch may be required by the City for more complex temporary daytime installations. The 
traffic control sketch shall display the phase identification and the name of the designer, firm, and 
the Project. 

In no case shall traffic be diverted from the existing traveled way without prior approval of the 
Engineer.  Detour striping will not be permitted on any finish course of asphalt concrete pavement 
constructed on the Project. Temporary striping shall be detour grade traffic tape in this case. 

In order to facilitate the flow of traffic during the Contract duration, the City reserves the right 
to extend the limits of the Project to include any areas where removal of striping or marking, 
construction of detour pavement, or signing and delineating is deemed necessary by the 
Engineer. 

The Contractor will be responsible for obtaining an Encroachment Permit and Street Closure 
Permit prior to the start of any work.  This Street Closure Permit will identify all sign requirements, 
work hours and other conditions as may be necessary to minimize inconvenience to motorists 
and businesses.  Personal vehicles of the Contractor’s employees shall not be parked on the 
traveled way at any time. 

A detailed TCP, approved by the Engineer, will be required for all construction work within any 
public right-of-way.  No reduction of the traveled way width shall be permitted on any City street 
before 8:30 AM or after 5:00 PM during weekdays, or anytime on weekends or holidays, or when 
active work is not being done, unless prior authorization to do so is granted by the Engineer. 

The Contractor shall notify the Police, Fire, Traffic, and Public Works Departments of the City 
of Corona at least 48 hours in advance of closing, or partially closing, or of reopening, any street, 
alley or other public thoroughfare, and shall comply with their requirements.  If the telephone 
numbers herein below are changed, the Contractor is not relieved of the responsibility of notifying 
said departments. 

The following telephone numbers are listed to assist the Contractors in compliance with these 
requirements: 

Fire Department ............................................................................ (951) 736-2221 
Police Department ......................................................................... (951) 736-2333 
Public Works Department (Traffic & Engineering) .......................... (951) 736-2261 
Public Works Department (Transportation) .................................... (951) 279-3522 

All traffic control and safety devices, equipment and materials, including but not limited to 
cones, delineators, flashing warning lights, barricades, high level warning devices (flag trees), 
flags, signs, markers, portable barriers, flashing arrow signs, markings and flagging equipment, 
shall be provided and maintained in "like new" condition. 

The Contractor shall furnish and properly install, construct, erect, use and continuously 
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inspect and maintain, 24 hours per day, 7 days per week, all said devices, equipment and 
materials, and all temporary and permanent pedestrian and driving surfaces as necessary to 
provide for the safety and convenience of and to properly warn, guide, control, regulate and 
channelize Project workers and the public beyond said limits as necessary to include areas 
affecting or affected by the Work, from the start of Work to the completion of the Work. 

High level warning devices (flag trees) are required at all times for any work being performed 
within the roadway, unless otherwise specifically authorized by the Engineer.  Flashing arrow 
boards will be required on all streets with 4 or more lanes (2 in each direction) or as deemed 
necessary by the Engineer. 

All barricades shall be equipped with flashing warning lights when installed during hours of 
darkness and all traffic cones shall be no less than 28 inches in height except that shorter cones, 
12 inches high or higher, may be used during striping maintenance operation where the only 
function of the cones is to protect the wet paint from traffic. 

Except as otherwise authorized by the Engineer, 2-way vehicular traffic shall be maintained 
at all times within two 11-foot wide lanes or 13-foot wide lane when adjacent to the curb.    

Properly trained and experienced flaggers shall be provided to direct traffic when said traffic 
is to be interrupted for short periods of time, when 2-way traffic is to be reduced to one-way traffic 
at such time as is necessary to safely pass the traffic through or around the Work area, and when 
so directed by the Engineer. 

Any traffic control and safety devices and equipment being used which becomes damaged, 
destroyed, faded, soiled, misplaced, vandalized, worn out, inoperative, lost or stolen shall be 
promptly repaired, refurbished and/or replaced, and any traffic control and safety devices and 
equipment being used which are displaced or not in an upright position from any cause, shall be 
promptly returned or restored to their proper position. 

An unobstructed view of all signs and warning devices including, but not limited to, stop signs, 
stop ahead signs, street name signs and other regulatory, warning and construction signs, 
markers and warning devices shall be maintained at all times.  No trucks or other equipment or 
materials shall be stopped, parked or otherwise placed from the view of vehicular and/or 
pedestrian traffic to which it applies. 

When entering or leaving roadways carrying public traffic, the Contractor's equipment, 
whether empty or loaded, shall yield to said public traffic at all times, except where the traffic is 
being controlled by Police officers, Fire officers, or at traffic signalized intersections. 

Stockpiling and/or storage of materials on any public right-of-way or parking areas will not be 
allowed without specific permission of the Engineer.  Materials spilled along or on said right of 
way or parking area shall be removed completely and promptly.  All stockpile and/or storage areas 
shall be kept in a safe, neat, clean and orderly fashion, and shall be restored to equal or better 
than original condition upon completion of the Work. 

Work involving the closure of, or partial closure of existing streets, and where vehicular access 
to the abutting property must be restricted, shall be so selected, arranged and scheduled that the 
persons requiring access to said abutting property and/or residents along said streets affected 
will be able to park within a reasonable distance of not more than 500 feet from their homes and/or 
destination; and in addition, no two adjoining streets shall be closed at the same time, except as 
otherwise authorized by the Engineer. 

When work has been completed on a particular street or has been suspended or rescheduled 
and said street is to be opened to vehicular traffic, all equipment, "NO PARKING" signs, other 
obstructions and unnecessary traffic control devices and equipment shall be promptly removed 
from the street, except as otherwise authorized or directed by the Engineer.  This will include the 
placement of temporary asphalt paving in vehicular travel lanes and/or pedestrian walkways, as 
appropriate.  Temporary traffic striping, when applicable, shall be applied prior to opening any 
newly paved area to traffic.  This includes lane and centerlines.  The Contractor shall also remove 
all utility markings identifying utility locations specifically marked for the Work when work has been 
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completed on a particular street. 
Should the Contractor be neglectful, negligent or refuse, fail or otherwise be unavailable to 

promptly, satisfactorily and fully comply with the provisions specified and referred to hereinabove, 
the City reserves the right to correct and/or mitigate any situation, which in the sole opinion of the 
Engineer constitutes a serious deficiency and/or serious case or non-compliance, by any means 
at its disposal at the Contractor expense, and in the case of a contract City project, to deduct the 
cost therefor from the Contractor's progress and/or final payments.  Such corrective actions taken 
by the City shall not reduce or abrogate the Contractor's legal obligations and liability for proper 
traffic control and safety measures and shall not serve to transfer said obligations and liability 
from the Contractor to the City or the City’s agent. 

Violations of any of the above provisions and/or provisions of the referenced publications, 
unless promptly and completely corrected to the satisfaction of the Engineer, shall, at the sole 
discretion of the City, be grounds for termination of the Contract or shut down or partial shut-down 
of the Work without compensation to the Contractor, or liability to the City, all as prescribed by 
contractual obligations or State law, whichever is applicable.  

Should the Engineer point out the inadequacy of warning devices or should the Engineer 
approve the location of warning devices, such action shall not relieve the Contractor of 
responsibility for public safety, nor abrogate the Contractor’s obligation to furnish and pay for 
these devices.  Should it be determined, during hours other than work hours and the Contractor 
is unavailable, that the warning devices are inadequate; the City may furnish and erect such 
additional devices as may be necessary. 

601-3 PAYMENT 
Replace the first sentence with the following: 

All costs incurred for preparing the TCP, furnishing labor, materials, tools, equipment and 
incidentals; maintaining, servicing, and removing work area control required for the Work shall be 
included in the Lump Sum Bid item for “Traffic Control” and no additional compensation shall be 
allowed therefor. 

Add the following subsections: 

601-4  Notification and No Parking Signs.   
The Contractor shall contact and notify, with printed notices, all residents, businesses and 

public agencies fronting on, or along, or affected by the proposed work, a minimum of 2 full Days 
prior to performing any work which will close or partially close the street or which will disallow 
street parking. 

The printed notices shall contain a general description of the work to be done, the location 
and limits of the work, the day(s) and date(s) that the work is to be done, a statement that the 
street is to be closed or partially closed to vehicular traffic during construction, and a statement 
that on-street parking will be prohibited between the hours of 6:00 AM and 5:00 PM on the day(s) 
of the work as called for on the 'NO PARKING' signs. 

The Contractor shall post 'NO PARKING' signs at 50-foot maximum spacing on 1-inch x 2-
inch wood stakes along sides of the street, 2 Days in advance of the Work and shall maintain said 
signs throughout the period of time that will disallow parking. 

The 'NO PARKING' sign shall be approximately 14 inches x 22 inches, printed in red letters 
on a white background, and shall contain information and be laid out as follows: 
 

NO PARKING 
TOW-AWAY ZONE 
6:00 AM - 5:00 PM 
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 FROM  

DAY  DATE 

 TO  

DAY  DATE 

FOR 
CONSTRUCTION OF SIDEWALKS 

OR CURB OR BOTH 
Violators will be Cited and Vehicles Towed 

Away at Owners Expense 
per 

CVC22651L & CVC22654D 

 
Posting of 'NO PARKING' signs on trees, utility poles, fire hydrants or other streetscape 

features will not be allowed.  The signs shall be immediately removed upon completion of the 
work that disallows parking. 

The Contractor shall document the day, date and time that the signs are installed because the 
No Parking restriction will not be enforced until the signs have been in place 48 hours. 

The above described printed notices and signs shall be submitted to the Engineer for review 
and approval prior to the pre-construction meeting and at least 7 Days before the start of any 
work. 

The Contractor shall make every reasonable effort to arrange with the owners of illegally 
parking vehicles to remove their vehicles from the street before summoning the police to tow away 
vehicles. 

In addition to the above requirements, the Contractor shall notify the Post Office, Police 
Department, Fire Department, Water Utility, ambulance service, Dial-a-Ride, school district 
transportation manager, street sweeping service, trash collection service, and affected utilities, 
hospitals, schools and governmental agencies a minimum of 2 full calendar days prior to the start 
of work. 

Full compensation for conforming to 7-10.2.2.3 shall be considered as included in the various 
items of work involved and no additional compensation shall be allowed therefor. 
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